## Approved For Release 2000/08/23: CIA-RDP67B00820R000300120039-8



24 May 1965

25X1A

To:

Contracting Officer, SP-1926

Subject: Proposal for IRAN and Modification

Reference:

TWX dated 27 March 1965

Enclosures:

Schedule 1, Conversion of #383 to J75/U-2C (a)

Schedule 2, Summary of Contract Funding by Article

5-29 sept 355 JE 39 sept 6 Submitted herewith is our target/ceiling\proposal (Schedule 1) for IRAN and modification of U-2 Airplane S/N 383 to a J75/U-2C configuration. The major items of work are listed with the estimated hours, and corresponding cost estimates, related to each item. The target and ceiling prices for two (2) additional sets of parts are separately stated. Completion and delivery of S/N 383 is scheduled for 9 August 1965.

In addition, we have enclosed as Schedule 2 a revised summary forecast of contract funding requirements. Our present analysis indicates that we will probably be able to complete the work on S/N 383 and also the increased work on S/N's 384 and 372 within the funds presently available on the contract. Although this likelihood is a good one, we will want to confirm that such is the case within the next 60 days, before a contract amendment is issued.

Comparison of proposed prices and present contract consideration is as follows:

Contract Thru Amend. #2

Anticipated Reductions For Work Thru Amend. #2


Revised Contract Totals

Article 383 Incl. Two Sets of Additional Parts

Target Price

Ceiling Price

25X1A



\* Amount funded thru Amendment #2

Another airplane (S/N 381) is expected to be received in June for conversion under subject contract. We can begin work on this additional item without more money in FY-65 since the termination liability at 30 June 1965 would not exceed contract funding. However, we will need authorization to proceed and FY-66 funding based on a further proposal which will cover the increased scope. 25X1A

Approved For Release 2000/08/23 : CIA-RDP67800820R000300120039-8

Next 1 Page(s) In Document Exempt